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ADDENDUM NO. 2 
 
Date:  15 December 2006 
 
To:   Contractors 
 
From:  Rick James, DFCM 
 
Reference:  Old School & Wheel Chair Repair Building Demolition  
   Utah Developmental Center 
   DFCM Project No. 05190410 
 
Subject:  Addendum No. 2 
 
Pages   Addendum                                   1 page 
   Architectural Addendum  1 page 
   Architectural Specifications  8 pages 

Revised Bid Form   2 pages   
   Total               12 pages 
 
 
Note:  This Addendum shall be included as part of the Contract Documents.  

Items in this Addendum apply to all drawings and specification sections 
whether referenced or not involving the portion of the work added, deleted, 
modified, or otherwise addressed in this Addendum.  Acknowledge receipt 
of this Addendum in the space provided on the Bid Form.  Failure to do so 
may subject the Bidder to disqualification. 

 
2.2 SCHEDULE CHANGES – There are no schedule changes per this addendum. 
 
2.3 GENERAL   

1. See attached “HFS Architects SECTION 02221 – BUILDING DEMOLITION” 
2. See attached “HFS Architects SECTION 01230 – ALTERNATES” 
3. See attached “REVISED BID FORM DATED DECEMBER 15, 2006” 

 
End of Addendum No. 2 
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Addendum No. 02

Project: Demo. of Old School and Metal Workshop Bldg. Date: 14 December 2006

Address: 890 North 900 East Project No.: 0524.01

City, State: American Fork, Utah 84003 Owner No.: 05190410

Owner: DFCM Agency: Utah Department of Human Services

To all Bidders of Record:

This addendum forms a part of the contract documents and modifies the original specifications and drawings
as noted below.  Items of general information are included without reference to the plans and specifications. 
Revisions to the specifications are referenced by page number and paragraph heading on that page.  Revisions
to the drawings are reference by the drawing number.  Unless otherwise stated, any changes herein offset only
the specific drawings, words, or paragraphs mentioned, and the balance of the drawings and specifications
remain in full force.  Acknowledge receipt of this addendum in the space provided on the Bid form.  Failure to
do so will subject the Bidder to disqualification.

ARCHITECTURAL ADDENDUM

Item Section or
No. Sheet No. Description

General Items:
2 -1 None

Specifications Items:

2 -2 01230 Add new Specification section 01230 - Alternates

2 -3 02221 Replace Specification section 02221 - Building Demolition  with revised 
section attached.

2 -4 04810-5 2.4 B.4.  Change color to Golden Buff.

Drawing Items:
2 -5 AS101 See “Electrical Note” for description of Electrical Work to maintain

power to the parking lot lights.  There are no drawings for this work. 
The electrician will have to coordinate routing with the Utah
Developmental Center.

Prior Approvals:
2 -6 None.

http://www.hfsa.com
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SECTION 02221 - BUILDING DEMOLITION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Demolition and removal of buildings and site improvements.
2. Removing below-grade construction.
3. Disconnecting, capping or sealing, and removing site utilities.

B. Related Sections include the following:

1. Division 1 Section "Summary" for use of the premises and phasing requirements.
2. Division 1 Section "Temporary Facilities and Controls" for temporary construction, protection

facilities, and environmental-protection measures for building demolition operations.

1.3 DEFINITIONS

A. Demolish:  Completely remove and legally dispose of off-site.

B. Salvage:  Carefully detach from existing construction, in a manner to prevent damage, and deliver to
Owner.

1.4 MATERIALS OWNERSHIP

A. Unless otherwise indicated, demolition waste becomes property of Contractor.

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and their
contents, commemorative plaques and tablets, and other items of interest or value to Owner that may
be uncovered during demolition remain the property of Owner.

1. Carefully salvage in a manner to prevent damage and promptly return to Owner.

1.5 SUBMITTALS
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A. Proposed Protection Measures:  Submit informational report, including drawings, that indicates the
measures proposed for protecting individuals and property, for environmental protection, and for dust
control.  Indicate proposed locations and construction of barriers.

1. Adjacent Buildings:  Detail special measures proposed to protect adjacent buildings to remain.

B. Schedule of Building Demolition Activities:  Indicate the following:

1. Detailed sequence of demolition work, with starting and ending dates for each activity.

C. Building Demolition Plans:  Drawings indicating the following:

1. Locations of temporary protection.

1.6 QUALITY ASSURANCE

A. Regulatory Requirements:  Comply with governing EPA notification regulations before beginning
demolition.  Comply with hauling and disposal regulations of authorities having jurisdiction.

B. Standards:  Comply with ANSI A10.6 and NFPA 241.

1.7 PROJECT CONDITIONS

A. Buildings to be demolished will be vacated and their use discontinued before start of the Work.

B. Buildings immediately adjacent to demolition area will be occupied.  Conduct building demolition so
operations of occupied buildings will not be disrupted.

1. Provide not less than 72 seventy-two hours' notice of activities that will affect operations of
adjacent occupied buildings.

2. Maintain access to existing walkways, exits, and other facilities used by occupants of adjacent
buildings.

a. Do not close or obstruct walkways, exits, or other facilities used by occupants of adjacent
buildings without written permission from authorities having jurisdiction.

C. Owner assumes no responsibility for buildings and structures to be demolished.

1. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far
as practical.

D. Hazardous Materials:  It is not expected that hazardous materials will be encountered in the Work.

1. Hazardous materials have been removed by Owner.
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2. If materials suspected of containing hazardous materials are encountered, do not disturb;
immediately notify Architect and Owner.  Hazardous materials will be removed by Owner under
a separate contract.

E. On-site storage or sale of removed items or materials is not permitted.

1.8 COORDINATION

A. Arrange demolition schedule so as not to interfere with operations of adjacent occupied buildings.

PART 2 - PRODUCTS (Not Used)

2.1 SOIL MATERIALS

A. Satisfactory Soils:  Comply with requirements in Division 2 Section "Earthwork."

2.2 EXAMINATION

A. Verify that utilities have been disconnected and capped before starting demolition operations.

B. Review Project Record Documents of existing construction provided by Owner.  Owner does not
guarantee that existing conditions are same as those indicated in Project Record Documents.

C. Verify that hazardous materials have been remediated before proceeding with building demolition
operations.  The Owner has had all known and identified hazardous material abated.

2.3 PREPARATION

A. Existing Utilities:  Locate, identify, disconnect, and seal or cap off indicated utilities serving buildings
and structures to be demolished.

1. Owner will arrange to shut off indicated utilities when requested by Contractor.
2. If removal, relocation, or abandonment of utility services will affect adjacent occupied buildings,

then provide temporary utilities that bypass buildings and structures to be demolished and that
maintain continuity of service to other buildings and structures.

3. Cut off pipe or conduit a minimum of 24 inches below grade.  Cap, valve, or plug and seal
remaining portion of pipe or conduit after bypassing according to requirements of authorities
having jurisdiction.

2.4 PROTECTION



HFS Architects OLD SCHOOL & WHEEL CHAIR REPAIR

HFSA # 0524.01 BUILDING DEMOLITION
DFCM # 005190410 Utah Developmental Center

BUILDING DEMOLITION 02221 - 4

A. Existing Facilities:  Protect adjacent walkways, loading docks, building entries, and other building
facilities during demolition operations.  Maintain exits from existing buildings.

B. Existing Utilities:  Maintain utility services to remain and protect from damage during demolition
operations.

1. Do not interrupt existing utilities serving adjacent occupied or operating facilities unless
authorized in writing by Owner and authorities having jurisdiction.

C. Temporary Protection:  Erect temporary protection, such as walks, fences, railings, canopies, and
covered passageways, where required by authorities having jurisdiction and as indicated.  Comply with
requirements in Division 1 Section "Temporary Facilities and Controls."

1. Protect adjacent buildings and facilities from damage due to demolition activities.
2. Protect existing site improvements, appurtenances, and landscaping to remain.
3. Erect a plainly visible fence around drip line of individual trees or around perimeter drip line of

groups of trees to remain.
4. Provide temporary barricades and other protection required to prevent injury to people and

damage to adjacent buildings and facilities to remain.
5. Provide protection to ensure safe passage of people around building demolition area and to and

from occupied portions of adjacent buildings and structures.
6. Protect walls, windows, roofs, and other adjacent exterior construction that are to remain and

that are exposed to building demolition operations.
7. Erect and maintain dustproof partitions and temporary enclosures to limit dust, noise, and dirt

migration to occupied portions of adjacent buildings.

D. Remove temporary barriers and protections where hazards no longer exist.  Where open excavations
or other hazardous conditions remain, leave temporary barriers and protections in place.

2.5 DEMOLITION, GENERAL

A. General:  Demolish indicated existing buildings and site improvements completely.  Use methods
required to complete the Work within limitations of governing regulations and as follows:

1. Do not use cutting torches until work area is cleared of flammable materials.  Maintain portable
fire-suppression devices during flame-cutting operations.

2. Maintain fire watch during and for at least 4 hours after flame cutting operations.
3. Maintain adequate ventilation when using cutting torches.
4. Locate building demolition equipment and remove debris and materials so as not to impose

excessive loads on supporting walls, floors, or framing.

B. Site Access and Temporary Controls:  Conduct building demolition and debris-removal operations to
ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and
used facilities.
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1. Do not close or obstruct streets, walks, walkways, or other adjacent occupied or used facilities
without permission from Owner and authorities having jurisdiction.  Provide alternate routes
around closed or obstructed traffic ways if required by authorities having jurisdiction.

2. Use water mist and other suitable methods to limit spread of dust and dirt.  Comply with
governing environmental-protection regulations.  Do not use water when it may damage
adjacent construction or create hazardous or objectionable conditions, such as ice, flooding, and
pollution.

C. Explosives:  Use of explosives is not permitted.

2.6 DEMOLITION BY MECHANICAL MEANS

A. Proceed with demolition of structural framing members systematically, from higher to lower level.
Complete building demolition operations above each floor or tier before disturbing supporting
members on the next lower level.

B. Remove debris from elevated portions of the building by chute, hoist, or other device that will convey
debris to grade level in a controlled descent.

1. Remove structural framing members and lower to ground by method suitable to minimize
ground impact and dust generation.

C. Below-Grade Construction:  Demolish foundation walls and other below-grade construction.

1. Remove below-grade construction, including basements, foundation walls, and footings,
completely.

D. Existing Utilities:  Abandon existing utilities and below-grade utility structures.  Cut utilities flush with
grade.

E. Existing Utilities:  Demolish and remove existing utilities and below-grade utility structures.

1. Piping:  Disconnect piping at unions, flanges, valves, or fittings.
2. Wiring Ducts:  Disassemble into unit lengths and remove plug-in and disconnecting devices.

2.7 SITE RESTORATION

A. Below-Grade Areas:  Completely fill below-grade areas and voids resulting from building demolition
operations with satisfactory soil materials according to backfill requirements in Division 2 Section
"Earthwork."

B. Site Grading:  Uniformly rough grade area of demolished construction to a smooth surface, free from
irregular surface changes.  Provide a smooth transition between adjacent existing grades and new
grades.
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2.8 REPAIRS

A. Promptly repair damage to adjacent buildings caused by demolition operations.

2.9 DISPOSAL OF DEMOLISHED MATERIALS

A. Remove demolition waste materials from Project site and legally dispose of them in an EPA-approved
landfill acceptable to authorities having jurisdiction.

1. Do not allow demolished materials to accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and

areas.

B. Do not burn demolished materials.

2.10 CLEANING

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by building demolition
operations.  Return adjacent areas to condition existing before building demolition operations began.

END OF SECTION 02221
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SECTION 01230 - ALTERNATES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for alternates.

1.3 DEFINITIONS

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined in
the Bidding Requirements that may be added to or deducted from the Base Bid amount if Owner
decides to accept a corresponding change either in the amount of construction to be completed or
in the products, materials, equipment, systems, or installation methods described in the Contract
Documents.

1. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum
to incorporate alternate into the Work.  No other adjustments are made to the Contract Sum.

1.4 PROCEDURES

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate work
of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items
incidental to or required for a complete installation whether or not indicated as part of alternate.

B. Notification:  Immediately following award of the Contract, notify each party involved, in writing, of
the status of each alternate.  Indicate if alternates have been accepted, rejected, or deferred for later
consideration.  Include a complete description of negotiated modifications to alternates.

C. Execute accepted alternates under the same conditions as other work of the Contract.

D. Schedule:  A Schedule of Alternates is included at the end of this Section.  Specification Sections
referenced in schedule contain requirements for materials necessary to achieve the work described
under each alternate.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 SCHEDULE OF ALTERNATES

A. Alternate No. 1: New Sod, 6" of top soil, and landscape irrigation extension. See sheet AS101,
AD101, and AD102 for extent of work.  Base Bid is backfilling to within 6" of finish grade, and
capping irrigation lines if required.

END OF SECTION 01230



DFCM FORM 1a 081506 

 
 
 

 
 

BID FORM – REVISED 
PER ADDENDUM NO. 2 DATED DECEMBER 15, 2006 

 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to Bidders”, 
in compliance with your invitation for bids for the OLD SCHOOL AND WHEELCHAIR REPAIR 
BUILDING DEMOLITION – UTAH STATE DEVELOPMENTAL CENTER – AMERICAN FORK, 
UTAH – DFCM PROJECT NO. 05190410  and having examined the Contract Documents and the site of the 
proposed Work and being familiar with all of the conditions surrounding the construction of the proposed 
Project, including the availability of labor, hereby proposes to furnish all labor, materials and supplies as 
required for the Work in accordance with the Contract Documents as specified and within the time set forth and 
at the price stated below.  This price is to cover all expenses incurred in performing the Work required under the 
Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:            
 
 
BASE BID:  For all work shown on the Drawings and described in the Specifications and Contract Documents, 
with the exception of landscaping and irrigation described in Additive Alternate No. 1,  I/we agree to perform 
for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
ADDITIVE ALTERNATE NO. 1:  New sod, 6” of top soil, and landscape irrigation extension.  See sheet 
AS101, AD101, and AD102 for scope of work.  Base Bid is backfilling to within 6” of finish grade and capping 
irrigation lines if required.   
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
I/We guarantee that the Work will be Substantially Complete by February 15, 2007, should I/we be the 
successful bidder, and agree to pay liquidated damages in the amount of $100.00 per day for each day after 
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           
 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
The undersigned Contractor's License Number for Utah is                                                         .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.   
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
 
 
      Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 

______________________________________________ 
 
 
 
      ______________________________________________ 

 Authorized Signature 
 


